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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

1. This amendment is hereby issued to provide the following questions/answers: 
 

Question A:  Has the software production for video theater, plasma screen, computer stations and 
sound effects been completed or are they included in the production and installation phase of this 
contract? 
 
Answer A:  The theater and plasma screen productions have been completed and are in full 
operation for visitors to view. 
 
Question B: Are all the items listed and described in “Appendix B” to be included in our 
production and installation phase bid? (photos indicated that some of these items exist) 
 
Answer B: We have installed a “temporary” exhibit in the Regional Visitor Center Facility.  
These items are shown in the photos issued on amendment 0001.  The contract requires the 
contractor to review the existing presentation/exhibit, including the existing (new) theater and 
two (new) plasma screen productions, to see if any of these items can be used in the new 
permanent presentation/exhibit required to be developed/fabricated/installed by the contractor 
under this contract requirement (Solicitation No. DACW83-03-T-0015).  As for “Appendix B”, 
yes, all of the mission and goal items are to be met under this contract. 
 
Question C:  Are drawings available for models? 
 
Answer C:  No drawings are available for any of the models.  These are to be developed by the 
contractor under this contract. 
 
Question D:  Is wall surfacing, floor covering, ceiling treatment, etc. provided by owner? 
 
Answer D:  We recently renovated the interior of the Regional Visitor Center facility, so the floor 
and wall surfaces are new.  The floor is carpeted, the walls are either gypboard and painted or 
acoustic wall covering.  The ceiling is acoustic paneling. 
 
Question E:  Is there any requirement for the design bid other than a lump sum? I.e., do you 
require a breakdown of tasks and phases? 
 
Answer E:  In accordance with Statement S-4 (Cost Breakdown) of the solicitation, a cost 
breakdown is required. 
 
Question F:  Can we e-mail our bid documents and technical and experience response (via PDF)? 
Or are 6 hard copies mandatory? 
 
Answer F:  Email or faxed quotes will not be accepted.  In accordance with “Instructions, Notices 
to Offerors and Basis of Award” section of the solicitation, “The Offeror shall submit an original 
and six copies of its quote”. 
 
Question G:  Is there a requirement for interactive lighting? 
 
Answer G:  See below Scope of Work, revised 13 June 2003. 
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Question H:  Regarding the Interpretive Objectives (page 7) – will visitors be tested on all of 
these criteria?  If so, will the test occur before or after exhibits are fabricated and installed?  i.e.,  
during the design phase or after installation 
 
Answer H:  See revised paragraph in the “Prelimary Design Phase” section of the below Scope of 
Work, revised 13 June 2003. 
 
Question I:  Section 5.14, page 10 is the “staff member or consultant” someone on the Corps 
Staff, the contractor staff, or an independent 3rd party? 
 
Answer I:  This would be someone either on the contractor’s staff or the contractor’s consultant. 
 
Question J:  Section 7 page 10 – says “government option” phase for fabrication/installation; does 
this mean that the Government might opt not to complete the project? 
 
Answer J:  Yes. 
 
Question K:  Section 8.1 page 10 – First deliverable is a “Revised Outline”; revised from what?  
Also fabrication phase seems short given that it cannot begin until all design and approval stages 
are completed.  How does the Government arrive at the estimated times for each cycle? 
 
Answer K:  See below Scope of Work, revised 13 June 2003.  The contractor shall submit “an 
Outline” 30 calendar days after the award date.  Consideration was given to the limited available 
square footage of floor and wall space in which exhibitry and presentation is to be provided for. 
 
Question L:  How long does the contractor’s warranty have to be for exhibit materials? 
 
Answer L:  See below Scope of Work, revised 13 June 2003. 
 
Question M:  Interactive Kiosks are mentioned in the interpretive prospectus (page 20 of RFQ) – 
it also says that part of the project will include incorporating local info with National Corps story, 
requiring both coordination and media development and programming.  What is the status of the 
Kiosks; i.e., will the contractor be responsible to acquire, install and program the kiosks?  If so, 
will some or all of the content be provided by the Government?  What if any kiosk content is 
required for this contract? 
 
Answer M:  The Government has in its possession, three computer kiosks (includes the kiosk and 
screen; Government will provide the CPU hardware) and two stand alone computers.  The 
Government has some content that can be installed into some of the kiosks and computers – i.e., 
The Corps (History) Story; various Corps district offices, research centers, educational websites; 
a listing of Honolulu District Civil Works projects; etc.  We are open to ideas for content from the 
contractor, under this contract.  See below Scope of Work, revised 13 June 2003. 

 



DACW83-03-T-0015 
0002 

Page 4 of 14 
 

 

 
     2.  This amendment also includes the below Scope of Work, revised 13 June 2003. 

 
 

Scope of Work 
Exhibit Design, Fabrication, Installation Specifications 

For the Honolulu Engineer District 
Pacific Regional Visitor Center, Fort DeRussy, Oahu, Hawaii 

30 April 2003 
revised 13 June 2003 

 
 
1.  General 
 

 Scope of Work – The Contractor shall provide all labor, materials, equipment, travel, 
and facilities required to design, fabricate, deliver and install a series of interpretive 
exhibits and signage for the Pacific Regional Visitor Center (RVC) in accordance with 
the attached specifications. Exhibits will be required within the following areas: (see 
attached diagrams in Appendix B). 

 
§ Central Exhibit Area - A rectangular area (19’x52’ = 990 sq. ft. of floor space 

and 880 sq. ft. of wall space for exhibits) within the RVC. 
 

SPECIFIC TASK: 
 

Performance 
Objective 

Performance Standard 
and Acceptable Quality 

Level (AQL) 
Method of 
Surveillance 

 
Design RVC Exhibit 

Complete the Concept 
Design Package, submit 
the Preliminary Design 
Package & complete the 
Final Design Package in 
accordance with this scope 
of work. 
 

The Concept Design 
Package, Preliminary 
Design Package and Final 
Design Package will be 
reviewed by the Contracting 
Officer or Contracting 
Officer Representative for 
approval.  
 

 
 
Fabricate RVC Exhibit 

Complete all exhibit 
fabrication phase 
deliverables in accordance 
with this scope of work 
 

Review and approval of 
fabricated exhibits by the 
Contracting Officer or 
Contracting Officer 
Representative. 

 
Install RVC Exhibits 

Complete the installation of 
all Government approved 
fabricated exhibit 
deliverables in accordance 
with this scope of work, 
which includes the training 

Review and approval of 
installed exhibits by the 
Contracting Officer or 
Contracting Officer 
Representative. 
 



DACW83-03-T-0015 
0002 

Page 5 of 14 
 

 

of RVC staff on the 
operation and maintenance 
of the new exhibits installed 
under this contract. 
 

 
The Government retains the right to modify the methods of surveillance.  Documentation 
includes but is not limited to, customer surveys, customer feedback, government-signed forms, 
etc.  The following information will be used by the Government to evaluate the Contractor’s 
performance and to determine performance, where applicable under this contract. 

 
ADMINISTRATION: 

The Contractor shall forward one copy of the invoice to the COR for review, approval and 
preparation of Receiving Report prior to contractor receiving payment. 
 
QUALITY ASSURANCE: 
The government shall monitor the contractor’s performance under this contract. 

 
 

2.  Background Information  
 

2.1 The Pacific Regional Visitor Center  –  The RVC was constructed by the Corps and 
opened to the public in 1983.  The RVC functions as an educational and interpretive tool to 
teach and inform the public about the role of the Corps in those Pacific Basin areas, with 
emphasis on the Honolulu Engineer District’s Water Resources Development Program.   
The RVC routinely services 44,000 visitors on an annual basis, with a peak of 60,000 
visitors in 1989.  The RVC also receives high-ranking military and political officials who visit 
Battery Randolph for various functions and activities - this presents an excellent opportunity 
to showcase the RVC.   

 
2.2 Rationale for New Exhibitry –The presentation at the RVC had not been updated since 
the facility opened in 1983.  Most of the existing exhibits and audio-visual video 
presentations were judged to be either out-of-date, in poor condition, run on old technology 
hardware, or ineffective in meeting current interpretive objectives.  
 
2.3 RVC Updates - Phase I, (RVC renovation) and Phase II (Audio/Visual  
presentations) are complete.  Phase III, the final phase, is the installation of  
the exhibitry under this contract. 
 
2.4 Location - Geographical Description –  The RVC is located on the gun deck of historic 
Battery Randolph at Fort DeRussy, Waikiki, Honolulu, Hawaii.  Battery Randolph is one of 
16 coastal fortifications built by the Corps between 1906 and 1917 for the protection of 
Honolulu and Pearl Harbors.  Battery Randolph is listed on the National Register of Historic 
Sites. The U.S. Army Museum of Hawaii also resides at Battery Randolph. 
 

3.   Work To Be Performed by the Contractor 
 
3.1 Exhibit Development Process. The exhibit development process consists of five 
separate phases and will be conducted in the order shown below.  The fabrication and 
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installation of the exhibits, may be awarded as a single Government Option (G.O.) line item 
under this contract. 

 
Content Development Phase: 

• Briefing and orientation session with the Honolulu Engineer District’s RVC Project 
Delivery Team (PDT)  

• Review existing RVC exhibit and multimedia presentations  

• Review Exhibit Master Plan for the Regional Visitor Center, Fort DeRussy, Hawaii, 
prepared by Mitsunaga & Associates, Inc., dated November 2000 

• Review The Visitor Experience of the revised Regional Visitor Center, Fort DeRussy, 
Hawaii, prepared by Tom Coffman Multimedia Inc., dated November 15, 2001 
(Appendix B) 

• Develop main themes as indicated in Interpretive Objectives (see Section 3) 

• Prioritize topics 

• Conduct preliminary research of subject matter 

• Write preliminary story outline and submit to Contracting Officer’s Representative for 
approval 

• Review available graphic materials, existing exhibit components available for reuse 
and any other potential exhibit elements 

• Conduct brainstorming sessions with the RVC PDT  and Contractor’s exhibit 
development team to organize story and develop exhibit ideas. Make bubble plan. 

• Write revised outline and submit to Contracting Officer’s Representative for approval 

• Assemble pictures of potential artifacts, graphic images and reusable exhibit 
components into notebook according to outline topics 

 
Preliminary Design Phase: 

• Develop floor plan 

• Determine which existing exhibits in the Central Exhibits Area can be retained and/or 
remodeled to work in the new floor plan 

• Develop rough drawings of key exhibit ideas 

• Assemble drawings in booklet and review with the RVC PDT 

• Revise exhibit ideas and develop perspective views 

• Revise storyline outline 

• Assemble drawings, narrative, and estimate into concept design booklet and submit 
to Contracting Officer to review, along with a notebook of artifacts, graphics and 
reusable exhibit components 

• Develop preliminary exhibit text 
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• *Assemble preliminary exhibit into an appropriate presentable format - which we will 
call “scripts and storyboards” - and survey visitors, in accordance with Paragraph 
4.1, Testing, below. 

• Develop a lighting plan for the overall final exhibit            * 

 
Final Design Phase: 

• Receive approval from Contracting Officer’s Representative to proceed with final 
design 

• Conduct further content research 

• Edit artifacts, graphics and reusable exhibit list 

• Collect specimens (if used in exhibits) 

• Write final exhibit text 

• Produce graphic design drawings 

• Produce final design drawings showing colors, sizes, and materials 

• Develop final engineering specifications and costs for all exhibits, lights, A/V 
hardware.  Drawings shall demonstrate maintenance access areas. 

 
 
Fabrication and Installation (G.O.): 

• Receive approval from Contracting Officer or Contracting Officer Representative to 
proceed with fabrication 

• Produce approval sketches for any dioramas and murals (if used in the design) 

• Produce casework, mechanical interactive devices, computerized interactive 
devices, dioramas (if used in design)  

• Obtain graphic originals (negatives, original artwork, slides, etc.) 

• Produce graphics 

• Receive approval from Contracting Officer or Contracting Officer Representative to 
proceed with Installation 

 

• Remodel and/or refinish, as needed, any existing exhibit components to be reused in 
the new design 

• Install exhibits 

• Install lighting system, electrical, mechanical, and computer requirements for all 
interpretive elements 

 

• Install exhibit furniture 

• Mount artifacts 
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• Train RVC staff in proper operation and maintenance of exhibits 

• Provide RVC staff with maintenance manuals for exhibits 

• Test and ensure proper functioning of all exhibit elements 
 
 3.2  Removal and/or Reuse of Existing Exhibitry, Government Furnished Items*  
 

3.2.1 Reusable Exhibits. The Contractor will recommend the salvage and reuse of any 
elements of the existing exhibits. Any such reuse will require permission by the 
Contracting Officer.  Any exhibits that are reused must be redesigned and/or updated to 
match the new color, design, and thematic approach. The Contractor shall clearly 
identify in their design plans what elements of the current displays should be salvaged 

 
3.2.2 Removal of Existing Exhibits. All current exhibit displays shall be carefully 
dismantled by the Contractor before installation begins, except for those exhibit 
elements whose reuse has been requested or agreed to by the Contracting Officer or 
Contracting Officer Representative.   Dismantled displays remain the property of the 
Government and shall be returned to the RVC staff in good condition. 
 
*3.2.3 Government Furnished Items.  The Government has in its possession, three 
computer kiosks (which includes the kiosk and touch-screen) and two stand alone 
computers.  The Government has various informational and educational content that can 
be installed into some of the kiosks and computers - i.e.: The Corps (History) Story; 
various Corps district offices, research centers, and educational websites; a listing of the 
Honolulu District’s Civil Works projects; etc.  The Contractor is encouraged to suggest 
other content that may be suitable and compatible with the overall exhibit and 
presentation. 
 
A new theater and two plasma screen video productions were recently completed and 
installed into the RVC for the Government under a separate multimedia contract.  These 
video productions provide information pertaining to the Corps’ and POH’s work in 
navigation, flood control, and shoreline protection under its Civil Works Water Resources 
Development Program.  The multimedia scripts for each of these three videos are 
attached to this SOW as Appendix C.  These videos shall remain as part of the final 
RVC permanent exhibit and presentation - the Contractor shall take this under 
consideration when developing his proposal and exhibit design under this Contract No. 
DACW83-03-T-0015.   
 
Several conceptual physical display models were identified in Tom Coffman Multimedia, 
Inc.’s, The Visitor Experience of the revised Regional Visitor Center, Fort DeRussy, 
Hawaii, dated November 15, 2001 (Appendix B).  However, the Contractor should note 
that these models were conceptual and no drawings are exists or are available for any of 
these conceptual models.             * 
 

 
4. Interpretive Objectives. The design and content of the new RVC exhibits must support the 
official Mission and Goals of the Pacific Regional Visitor Center (see Appendix A). Specific 
interpretive objectives for the new exhibit areas are as follows: 
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After experiencing the new exhibits in the context of their tour of the RVC, visitors should 
be able to: 
 
§ Demonstrate some understanding of the Corps’ relevance to the nation. 
§ Demonstrate some understanding of the Corps origin and history on a national 

and local level. 
§ Demonstrate how the West Point Academy is related to the Corps of Engineers. 
§ Demonstrate how the Corps Engineering Research and Development Center 

assists the soldier in the field of battle. 
§ Demonstrate some understanding of the Honolulu District’s origin in construction 

navigational aids, dredging of Honolulu and Pearl Harbors, and coastal 
fortification to protect the island of Oahu. 

§ Demonstrate some understanding of the Corps Civil Works Water Resources 
Development Program on a national and local level. 

§ Identify at least two ways local Corps commercial navigation projects benefits the 
community. 

§ Identify at least two ways local Corps light draft navigation projects benefits the 
community. 

§ Identify at least two ways local Corps flood control projects benefit the 
community. 

§ Identify at least two ways local Corps shoreline protection projects benefit the 
community. 

§ Demonstrate some understanding of the Corps Regulatory mission. 
§ Identify at three ways the Corps Regulatory mission benefits the community. 
§ Demonstrate some understanding of the Corps role in the preservation of 

wetlands. 
§ Identify three ways wetlands benefit the environment. 
§ Demonstrate some understanding of the Corps role in Environmental 

Stewardship. 
§ Identify at least three ways the Corps role in Environmental Stewardship benefits 

the community. 
§ Demonstrate some understanding of the Corps role in Ecosystem Restoration. 
§ Identify at least three ways the Corps role in Ecosystem Restoration benefits the 

environment. 
§ Demonstrate some understanding of the Corps Military Construction Program 

mission. 
§ Identify at least 5 ways the local Corps Military Construction Program projects 

benefits the soldier. 
§ Demonstrate some understanding of the Corps Natural Disaster Response and 

Recovery mission. 
§ Identify at least three ways the Corps Natural Disaster Response and Recovery 

mission benefits the communities it assists. 
§ Demonstrate some understanding of the Corps Interagency and International 

Services mission. 
§ Identify at least three ways the Corps Interagency and International Services 

mission benefits the communities it assists. 
 

* 4.1 Testing– The exhibits scripts and storyboards shall be tested, during the Preliminary 
Design Phase, once they are approved by the Corps using a questionnaire and a mix of 
typical visitors.  This test shall be developed by the contractor and may consist of interview 



DACW83-03-T-0015 
0002 

Page 10 of 14 
 

 

questions to determine if the objectives of the exhibit have been achieved.  If the exhibit’s 
scripts and storyboards are found to be ineffective, then the contractor shall be responsible 
for modifying the scripts and storyboards to achieve the original objectives.   
        * 

 
5. Interpretive Design Requirements  
 

5.1 Self-explanatory operation– Interpretive exhibits shall not be dependent on the use of 
personnel for their effectiveness.  Rather, they should use a self-explanatory, visitor-
actuated means of presentation. 

 
5.2 Ease of Maintenance– Exhibits shall feature ease of maintenance with necessary 
repairs accomplished by field personnel or expertise that is locally available.  The design 
shall avoid use of one-of-a-kind audio-visual components and shall instead specify off-the-
shelf equipment.  All exhibits shall have easy access for the maintenance of light bulbs, 
wiring, and exhibit updating. 

 
5.3 Flexibility– Provisions shall be made for flexibility in interpretive treatment.  Changing 
use patterns in the decades ahead may necessitate updating the interpretive program. 

 
5.4 Design Longevity– Interpretive media shall utilize basic good design criteria, avoiding 
faddish design, typography, illustration styles, or graphics that may appear outdated within a 
short time.  Visual appearances should be handled in such a way as to provide for a life 
span of a minimum of ten years following installation. 

 
5.5 Design– The design theme for all exhibits, signing, and literature formats shall be 
uniform and consistent.  All such materials and media shall relate to one another visually 
and graphically.  All such materials and media shall be compatible with the existing 
presentations and exhibits that are determined to remain.  Exhibits shall harmonize with the 
architecture of the building as well. 

 
5.6 Visual Interest– Exhibits shall, wherever possible, be designed in such a way as to 
avoid the “flat panel” effect, utilizing dimension, color, lighting, and other means to convey 
and communicate their message. 

 
5.7 Real Objects– Wherever possible, actual “objects” shall be used to lend authenticity to 
the visitor experience and heighten communication of concepts.  Use of historical artifacts, 
natural objects, and actual items of equipment can often provide a simple yet inexpensive 
and relatively maintenance-free way to provide visitor interest and provide visual impact to 
the exhibits.  Combined with judicious use of mechanical interactives and audio-visual 
devices, such objects can be powerful and effective communication media. 

 
5.8 Visitor Participation– Emphasize creative and innovative hands-on (participatory) 
exhibit design wherever possible.  Interpretive media shall, within the limitations imposed by 
budgets, maintenance considerations, or visitor numbers, invite participation and 
involvement, making the visitor a participant in the interpretive experience rather than 
merely an observer. 

 
5.9 Touchable Objects– Except in the case of valuable, delicate or irreplaceable items, 
artifacts and objects shall be displayed without the use of glass or other unnecessary 
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barriers between viewer and object.  Where possible, visitors shall be allowed and 
encouraged to touch and feel objects. 

 
5.10 Principles of Interpretation– Exhibits shall be designed with Tilden’s Principles of 
Interpretation in mind.  Information presented in exhibits and media shall be concise, simple, 
and straightforward.  Simplicity of concept and in means of communication shall guide all 
design and layout decisions.  No attempt shall be made to overwhelm visitors with a “book 
on a wall” approach.  Casual visitors shall be able to understand the concepts being 
communicated without having to read text or look at every element.  At the same time, the 
subject matter shall be covered in sufficient depth to satisfy the visitor who has more than a 
casual interest. 

 
5.11 Themes and Storylines– The Contractor shall develop themes and storyline elements 
that support the Interpretive Objectives listed in Section 3. It is left up to the Contractor to 
design how the themes will be presented based on their talents and expertise and the 
guidelines presented in this contract. 

 
5.12 Universal Design Required – The Contractor’s exhibit design shall comply with the 
Principles of Universal Design. Access for viewing and interactive use shall be ensured for a 
variety of visitors with disabilities including, but not limited to, the visually and hearing 
impaired and those utilizing a wheelchair. All exhibitry (including hands-on exhibits) shall be 
physically accessible to persons with disabilities. Reference:   Smithsonian Guidelines for 
Accessible Exhibition Design. 

 
5.13 Visitor Safety– Exhibits and all associated exhibit elements must strive to eliminate 
potential injury hazards, such as narrow access ways, sharp exposed corners, etc. 

 
5.14 Interpretive Expertise– In addition to general design and fabrication staff, Contractor 
shall utilize the expertise of an interpretive writer for development of title/text elements of 
proposed exhibits. In developing the proposed exhibits, *Contractor must utilize the review 
and comments of a his staff member, or his consultant, who has an interpretive background. 
     * 

 
6.  Contractor’s Warranties  
 

 *Exhibit Warranties– AllIn general, all exhibits and exhibit elements must be fully 
warranted after installation under the Contractor’s under the standard warranty period 
(but for not less than a one-year warranty period) whereby the Contractor agrees to 
immediately correct any defective item or malfunction (except normal maintenance items 
such as light bulbs) without cost to the Government.  Standard industry warranties shall 
apply to all electronic components.  The warranty period shall begin once the 
Government approves the Contractor’s installation of the exhibit(s).   
  * 

  
 

7.  The work under this contract shall be accomplished in the following phases: 

 

Basic Contract: 
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Content Development Phase 

Preliminary Design Phase 

Final Design Phase 

 

Government Option: 

Fabrication and Installation of Exhibits 

 

 
8.  DELIVERIES OR PERFORMANCE 
 
The Contractor shall complete all work required under this contract in compliance with the 
schedule provided below.   

8.1.  PERFORMANCE SCHEDULE 
Project Schedule. The Contractor shall complete all work required under this contract in 
compliance with the schedule provided below.  All work shall be completed within seven (7) 
months after award date. 

 
• *Content Development-  The Contractor shall submit an revised Outline 30 

calendar days after award date.             * 

• Concept Design – The Contractor shall submit a Concept Design Package, 
including an artifacts, graphics and reusable exhibit components notebook, within 30 
calendar days upon Contracting Officer or Contracting Officer Representative 
approval of Content Development. 

• Preliminary Design – The Contractor shall submit a Preliminary Design Package 
including schematics within 30 calendar days upon Contractor’s receipt of resource 
materials. 

• Final Design – The Contractor shall provide a Final Design Package to include 
complete final exhibit text, AV treatments, graphic design drawings, finished shop 
drawings and engineering specifications within 30 calendar days from government 
approval of the preliminary design package 

• Fabrication and Installation (G.O.) – Upon approval of the Final Design Package 
by the government, the Contractor shall complete within 60 calendar days: all 
fabrication phase deliverables, including final graphics, final AV elements and all 
exhibit fabrication; installation of the exhibits and related requirements at the RVC, 
training of Visitor Center staff and any other work remaining under the contract. 

 

8.2.  PLACE OF DELIVERY 
 

All equipment shall be shipped F.O.B. Destination and shall be consigned to the following: 

 
U.S. Army Corps of Engineers, Honolulu District 
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Attn: Mr. Jim Finney 
Pacific Regional Visitor Center 
Battery Randolph, Bldg 32 
Fort DeRussy, Honolulu, Hawaii  96815 
Phone: (808)438-2815 
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9.  PAYMENT 
 

9.1  PROGRESS PAYMENTS 
The need for progress payments conforming to regulations will not be considered as a 
handicap or adverse factor in the award of contracts.  Progress payments shall be 
made in accordance with the following schedule: 

 

Basic Schedule: 

1.  Approval of Content Development – 10% 
 
2.  Approval of Concept Design – 10% 
 
3.  Approval of Preliminary Design package -- 40% 
 
4.  Approval of Final Design package --40% 
 
 
Government Option: 
 
1. Completion of all Fabrication  -- 60% 

2.  Completion of Installation, training and all other remaining work  -- 40% 
 
 

---  END SCOPE OF WORK  --- 
 

 
  

3. The quotation due date and time of June 19, 2003, 2:00 P.M. Hawaiian Standard Time, remains 
unchanged. 

 


